HECO NOTES

LOCATION OF ‘HECO FACILITIES:

THE LOCATION OF HECO'S OVERHEAD AND UNDERGROUND FACILITIES ‘SHOWN ON THE PLANS
ARE FROM EXISTING RECORDS W TH VARYING DEGREES OF -ACCURACY AND 'ARE NOT
GUARANTEED AS SHOWN, THE CONTRACTOR SHALL EXERCISE EXTREME CAUTION WHENEVER
CONSTRUCTION CROSSES DR IS IN CLOSE PROXIMITY OF UNDERGROUND LINES AND SHALL
MAINTAIN ADEQUATE CLEARANCE -WHEN_ OPERATING .EQUIPMENT WITHIN OR UNDER ANY
OVERHEAD LINES.

COMPLIANCE WTH DOSH

TTHE :CONTRACTOR SHALL COMPLY WTH, THE ‘STATE OF HAWAI'S OCCUPATIDNAL SAFETY
AND HEALTH LAW {005,

EXCAVATION PERMIT

THE CONTRACTOR SHALL OBTAIN AN EXCAVATION PERMIT FROM HECU'S MAPPING AND
RECORDS DIVISION LOCATED AT 820 WARD AVENUE, 4TH FLOOR, TWO WEEKS PRIOR TO
‘STARTING "CONSTRUCTION. PLEASE REFER 10 OUR REQUEST NUMBER AT THAT TIME,

UNDERGROUND LINES

FOR VERIFICATION DF UNDERGROUND LINES ‘OR FOR ASSISTANCE IN SUPPORTING AND
PROTECTING ‘THESE LINES, THE CONTRACTOR ‘SHALL CALL_HECQ'S; UNDERGROUND DIVISION
A1.543-7345 A MINNUM OF 72 HOURS IN “ADVANCE OF ANY UNDERGROUND WORK.

EXCAYATIONS
WHEN TRENCH EXCAVATION 1S “ADUACENT 1O QR BENEATH 'OUR EXISTING STRUCTURES OR
FACILITIES, “THE ‘CONTRACTOR IS RESPONSIBLE TOR:
A CSHEETING AND BRACING THE EXCAVATION O PREVENT SLIDES. CAVE-INS,
AND SETILEMENT.
B. PROTECTING EXISTING STRUCTURES DR FACILITES TH BEAMS."STRUTS, "0R UNDER~
PINNINGS.

POLE BRACING

FOR POLE BRACING INSTRUCTIONS, THE :CONTRACTOR SHALL TALL THE HECO DISTRICT
SUPERINTENDENT AT (KOOLAL /261~ 6084, WAIAU /543—4223, “WARD,/543-7745) A MINIMUM
OF 72 HOURS N ADVANCE,

RELOCATION 'Df HECO FACLITIES

ANY WORK RECUIRED “T0,_RELDCATE ‘HECO FAGILITIES SHALL BE :DONE ‘BY HECO AND THE
CONTRACTOR 'SHALL BE RESPONSIBLE FOR ALL.COORDINATION, AND FOR. PDSSIBLE ‘COSTS
IF APPLICABLE.

TEMPORARY RELOCATION OF HECO FACILITIES

SHOULD T BECOME NECESSARY 10 TEMPORARILY RELOCATE 'ANY DF HECO FACILITIES TO'
ENABLE “THE CONTRACTOR TO PLRFORM HIS WORK IN A SAFEAND EXPEDITIOUS MANNER' i
FULFILLING HIS CONTRACT "OBLIGATIONS, ‘THESE TEMPORAR' RELOCATIONS #ILL BE DONE
BY HECO, DR BY THE CONTRACTOR UNDER HECO'S SUPERVISION, #ITH AL 0313 BORNE
BY THE CONTRACTOR.

UNFORESEEN ‘CONFLICTS

ANY DNFORESEEN CONFLICT THAT WOULD RESULT IN THE REDESICN R RELOCATION (EITHER

TEMPORARY OR PERMANENT) OF ‘HECD'S ELECTRICAL FACILITIES MAY BE ‘CAUSE FOR LENGTHY
DELAYS, “TO'AVOID ‘SUCH DELAYS, THE ‘CONTRACTOR MUST NOTIFY HECO OF THE CONFLICT

A MINMUM OF 30 DAYS PRIOR O ‘THE 'START :0F CONSTRUCTION,

DAMAGE 70 FECO FADILITES
ANY DAMAGE D HECO'S FACLITIES WILL BE REPORTED IMMEDIATELY TD_HECD'S
TROUBLE DISPATCHER AT PH. 543- 7874,

LIABILITY FOR DAMACES 10 HECO FACILITES

ALL_HECO OVERHEAD :AND UNDERGROUND FACILITIES ‘SHALL BE PROTECTED AT ALL THES
BY THE CONTRACTOR DURING CONSTRUCTION, “COSTS‘FOR DAMAGES TO HECO FACILITIES
SHALL BE BORNE BY THE CONTRACTOR. ‘THIS REPAIR WORK ‘SHALL BE DONE.BY HECO, OR
BY, THE CONTRACTOR UNDER HECO'S SUPERWSION.

INDEMNITY

THE CONTRACTOR SHALL INDEMAIFY, DEFEND AND HOLD HARMLESS HECO FRON AND
ACAINST ALL LOSSES, DAMACES. TLAMS AND ACTIONS, AL EXPENSES INCIDENTAL TO
SUCH LOSSES, DAMAGES. :CLAIMS ‘R ACTION. BASED UPON OR ARISING :0UT OF -DAMAGE
70 PROPERTY (OR INJURIES 10 PERSONS. OR OTHER TORTUDUS “ACTS ‘CAUSED OR
CONTRIBUTED, 70 BY ‘THE "CONTRACTOR. DR 'ANYONE : ACTING UNDER 175 DIRECTION DR
CONTROL ‘OR ‘ON 175" BEHALF; “PROVIDED CONTRACTOR'S INDEMNITY ‘SHALL NOT BE
APPLICABLE 70 ANY LIABILITY UFON ‘THE ‘SOLE “NEGLIGENCE OF HECO.
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